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NOTICE TO INSPECTION FIRMS

The State of Utah - Division of Facilities Construction and Management (DFCM) is soliciting the
services of qualified firms/teams to perform Code Inspection Services for the following project:

CODE INSPECTION SERVICES FOR STATEWIDE CONSTRUCTION PROJECTS

Description: DFCM will pre-qualify firms to conduct code inspection services for construction
projects throughout the state. In order to pre-qualify, inspection firms must demonstrate that they
have the necessary skills, training, certifications, satisfactory performance ratings/references, and
management approach to ensure that code inspections will be performed accurately and timely. In
addition, pre-qualified inspection firms will be required to contract with and manage “Special
Inspection and Testing Firms” to conduct special inspections required by code. Pre-qualified firms
will be assigned projects for inspection services under the provisions of the DFCM’s small
purchasing rule.

Inspection firms previously pre-qualified by DFCM (see Attachment “A”) will remain on
DFCM’s list of pre-qualified inspection firms this year and are NOT required to pre-qualify;
however, they MUST attend the mandatory pre-submittal/registration meeting and complete
the registration form contained in this document.

The RFC documents, including the submittal requirements and the selection criteria and schedule, will
be available beginning by 2:00 PM on Friday, May 9, 2008 from DFCM at the State Office Building -
Room 4110, Salt Lake City, Utah 84114 and on the DFCM web site at http://dfcm.utah.gov. For
questions regarding this request, please contact Nikki Sanchez, DFCM, at (801) 538-3708. No others
are to be contacted regarding this request.

A MANDATORY pre-submittal/registration meeting will be held at 2:00 PM on Monday, May 19,
2008 at DFCM, 4110 State Office Building, Salt Lake City, Utah. All Inspection Firms wishing to
submit or register for this project must attend this meeting, including firms previously pre-qualified
by DFCM (Attachment “A”) .

Submittal dates for the required references, management plans, statements of qualifications, and
interviews will be based on the project schedule included in the RFC.

The Division of Facilities Construction & Management reserves the right to reject any or all
submittals or to waive any formality or technicality in any submittal in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

MARLA WORKMAN, CONTRACT COORDINATOR
4110 State Office Bldg., Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

DFCM will pre-qualify firms to conduct code inspection services for construction projects
throughout the state. In order to pre-qualify, inspection firms must demonstrate that they have the
necessary skills, training, certifications, satisfactory performance ratings/references, and
management approach to ensure that required inspections will be performed and reported accurately
and timely. In addition, pre-qualified inspection firms will be required contract with and manage
“Special Inspection and Testing Firms” to conduct special inspections required by code. Pre-
qualified firms will be assigned projects for inspection services under the provisions of the DFCM’s
small purchasing rule.

Inspection firms previously pre-qualified by DFCM (see Attachment “A”) will remain on
DFCM’s list of pre-qualified inspection firms this year and are NOT required to pre-qualify;
however, they MUST attend the mandatory pre-submittal/registration meeting and complete
the registration form contained in this document. The registration form may be submitted at
this meeting.

Firms not on DFCM’s list of pre-qualified firms MUST be pre-qualified by a selection
committee. The process for becoming pre-qualified is detailed in the following sections of this
request.

Pre-qualified inspection firms shall remain on DFCM’s list of pre-qualified code inspection firms
provided: (a) they maintain a performance rating of 3.5 or greater on each DFCM project, (b) they
have not been suspended for poor performance or failure to comply with requirements of their
contract, or (c) the firm has not undergone a significant reorganization involving the loss of key
personnel or license and certification requirements to a degree such that the firm no longer meets
the pre-qualification requirements outlined in this document.

DFCM reserves the right to pre-qualify additional firms to conduct code inspections throughout the
effective period noted below. DFCM may re-open this RFC at any time during the year to pre-qualify
additional firms. Firms that wish to be added to DFCM’s list of pre-qualified code inspection firms
must contact DFCM and comply with all pre-qualification selection requirements contained in this
request.

This pre-qualification will remain in effect from June 4, 2008 through June 30, 2009.

Potential Projects for Inspection Services

Listed below are projects that may require inspection services where it is reasonably anticipated that
the inspection firm fee will be less than $100,0000 (small purchases). This list is provided in order
to provide firms with an idea of the type of work, locations, and cost estimates. Additional
information on each project will be provided at the time firms are assigned each project. DFCM
reserves the right to add or delete projects from this list throughout the effective period noted above.
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FY 2009 Capital Improvements

Approved by Utah State Building Board

April 9, 2008

DFCM

Agency/Institution Recommendation

College of Eastern Utah

Price Campus: BDAC---HVAC Upgrade 297,500

Price Campus: Compressor Replacement 15,000

Price Campus: Campus Buildings Exterior Door Computer Lock System 150,300

Roofing: Price Campus Library Roof Replacement 150,000

Roofing: Price Campus Arts and Events Center 130,000

Roofing: Price Campus: Industrial Park Roof Replacement 65,000

$
$
$
Price Campus: Career Center Building Plant Adaptation and Code Compliance |$ 178,400
$
$
$
$

Total 986,200

Dixie State College

Jennings Health and Technology Bldg: Remodel & Code Upgrades $ 2,500,000

Salt Lake Community College

Redwood Campus: Complete Piping and Utility Runs in New Utility Tunnel |$ 870,900
Miller Campus: Emergency Generator For Buildings 5-8 $ 150,100
Redwood Campus: Child Development Building---Glass Replacement $ 11,600
South City Campus: Upgrade Fire Alarm System $ 157,400
Redwood Campus: ATC Elevator and Construction Trades Bldg. Freight $ 212,600
Elevator

Redwood Campus: Business Building---Upgrade Fire Alarm System $ 48,400
Redwood Campus: Campus-wide Metisys Control Upgrade $ 425,100
Redwood Campus: Upgrade VFDs for Pumps 34 & 35 $ 33,800
Redwood Campus: Replace Fountain $ 180,000
South City Campus: Replace Air Units for Swimming Pool $ 350,000
South City Campus: Window Replacement $ 700,000
Redwood Campus: Student Center Steam Control Valves $ 145,000
Roofing: Admin Building $ 237,700
Roofing: South City Main Building $ 83,200
Paving: Redwood Campus Lot A, B, J, & K Slurry Seal & Repairs $ 95,800
Total $ 3,701,600

DFCM Form 3c-1 043008 5




DFCM

Agency/Institution

Recommendation

Snow College

Ephraim Campus: Fire Alarm System Upgrade Phase Il $ 1,323,000
Richfield Campus: Carpet in the Administrative Building $ 59,000
Paving: Snow South: Parking Lot Expansion $ 300,000
Total $ 1,682,000
Southern Utah University

Randall Jones Theater: Theatrical Lighting and Dimming System $ 332,700
Gravel Parking Lot Paving (DFCM Reimbursement) $ 53,400
Campus Master Plan (DFCM Reimbursement) $ 52,100
Engineering and Technology: Air Handler Replacement $ 317,200
Heat Plant: Catwalk System Upgrade and Steam Tunnel Emergency Lighting |$ 119,200
Steam Tunnel Ventilation $ 222,300
Multipurpose Building: Acoustical Tile Upgrades $ 53,600
General Classroom Building: Classroom Upgrades $ 178,700
Heat Plant: Condensate Tank Relocation $ 223,900
Facilities Management Building $ 475,000
Hunter Conference Center: Carpet Replacement $ 108,000
Centrum Arena Door Replacement $ 119,200
Roofing: Auditorium $ 30,000
Roofing: Multipurpose Building $ 30,000
Paving: Asphalt Parking Lot Seal/Slurry Coating $ 111,200
Total $ 2,426,500
University of Utah

Electrical Distribution System Improvements $ 2,500,000
Merrill Engineering MicroFab Lab Improvements $ 300,000
Park Building Envelope Structural Upgrade $ 2,485,000
MREB & Wintrobe Fume Hood Upgrade & Make Up Air $ 2,500,000
HTW Lines Replacement - Health Sciences Area $ 2,224,700
Park Building Window Repairs and Replacements $ 1,224,000
Campus Wide - Hazardous Materials Abatement $ 50,000
HPEB Emergency Generator Replacement $ 238,000
Park Bldg. - Replace fire alarm system & install sprinkler system $ 1,100,000
Seismic Study - Assess 5 most Seismically Challenged Buildings on Campus  |$ 150,000
Price Museum of Fine Art - Window Replacement $ 200,000
Eyring Chemistry HVAC System Upgrades - Study Only $ 50,000
Campus Utility Metering System Upgrade $ 100,000
Conversion to drought tolerant landscaping $ 200,000
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DFCM

Agency/Institution

Recommendation

University of Utah (continued)

Miscellaneous, Critical Improvements $ 526,000
Landscape Irrigation Control System - Flow Sensors $ 274,000
Fine Arts Building (036) Code Improvements $ 292,000
Life Sciences Building: Upgrade fume hoods - Design Only $ 30,000
Student Services Building - Chiller Replacement $ 351,500
Emergency Generator Study $ 100,000
Fletcher Building - Fume Hood Upgrade $ 126,600
Physics Building - Repair Water Damage to Structure $ 116,000
Health Science Library - Fire Alarm System/Install Sprinkler System - Design |$ 200,000
Roofing: Eccles Institute of Human Genetics $ 595,000
Roofing: Buildings and Grounds Building $ 105,200
Roofing: Biology Building #084 $ 45,000
Paving: Med Drive south above #540 (Jones) $ 67,000
Paving: Red Butte Public Road Resurface $ 30,000
Paving: Central Camp Drive north end $ 292,000
Paving: Union Dock Road $ 93,800
Paving: Regulated Waste Asphalt areas $ 13,000
Total $ 16,678,800
Utah State University

Planning & Design Fund $ 100,000
Campus-wide Health, Life Safety, and Code Compliance Projects $ 200,000
Campus-wide Sidewalk Replacements $ 350,000
Business Cladding $ 450,000
Water Lab Fire Lane Access & Bridges $ 950,000
Campus-wide Paving and Roofing Projects $ 700,000
Water Lab Fume Hood Upgrade $ 1,500,000
Spectrum Outside Air Intake Dampers $ 100,000
Tippets Gallery at Fine Arts Center, Phase Il $ 700,000
New DDC Controls for VAV Boxes $ 120,000
CPD - Fire Alarm $ 150,000
Business Bldg Main Floor Classrooms $ 500,000
Pump House and Equipment $ 600,000
Steam Line Replacement to NFS $ 1,000,000
NR Siding $ 100,000
Campus-wide Benches, Trash Receptacles, Urns $ 125,000
Emergency Generators Phase | $ 50,000
Redo Walks Between Eccles Conf. Center and Business $ 200,000
Miscellaneous, Critical Improvements $ 200,000
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DFCM

Agency/Institution

Recommendation

Utah State University (continued)

Roofing: Education $ 180,000
Roofing: Sculpture Lab $ 26,000
Roofing: University Reserve $ 40,000
Roofing: Campus Planning $ 42,000
Roofing: Geology $ 22,000
Total $ 8,405,000
Utah Valley University

Tartan Surface Repair PE Building $ 170,000
Campus Exterior Lighting $ 125,000
ADA Code Compliance $ 36,300
Repair of Gunther Trades 5th Level HVAC Phase | $ 1,200,000
Repair of Losee Resource Center Remodel $ 1,400,000
Total $ 2,931,300
Weber State University

Heating Plant: Boiler Replacement $ 1,186,300
Roofing: Heating Plant Roof Replacement $ 93,900
Ogden Campus Master Planning $ 60,000
Cooling Tower Repairs & Upgrades $ 172,800
North-East Campus Fire Protection Upgrade Study $ 20,200
Shop Compressed Air System Upgrades-Tech. Ed and Science Lab Buildings |$ 231,500
Browning Center Galvanized Pipe Replacement Study $ 17,200
Nasfel Plaza Concrete Replacement $ 530,700
McKay Education Building Site Drainage Improvements $ 48,700
Domestic Hot Water Storage & Heat Exchanger Replacement $ 243,500
Visual Arts Building Storm Drain Repairs $ 177,300
Central Campus Irrigation System Upgrade $ 379,500
Roofing: Stadium Roof Leak Repair $ 136,300
Roofing: Administration Building Re-roofing $ 222,500
Paving: Parking Lot A-2 Expansion & Reconfiguration $ 385,500
Paving: Campus Entry Road Modifications (Managed by UDOT) $ 342,900
Total $ 4,248,800
UCAT

Bridgerland ATC: Paving Main Campus North Lot $ 450,000
Davis ATC: Campus Security Upgrade $ 212,500
Davis ATC: Cosmetology Expansion & Remodel $ 262,600
Ogden/Weber ATC: Chiller Replacement $ 119,000
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DFCM

Agency/Institution

Recommendation

UCAT (continued)

Ogden/Weber ATC: Cosmetology Fire Alarm Upgrades $ 119,000
Ogden/Weber ATC: Childrens South Electrical Upgrades $ 244,000
Uintah Basin ATC: Vernal Campus Paving Upgrades $ 750,000
Uintah Basin ATC: Roosevelt Campus Culinary Arts Classroom Remodel $ 550,000
Total $ 2,707,100
Agriculture

Remove Gas Line From Egress Stair Install Seismic Shutoff Valve $ 40,000
Repair Boiler Drainage Problems $ 36,000
Total $ 76,000
Alcoholic Beverage Control

Paving: Main Warehouse Concrete Paving Improvements $ 116,200
Store 20: Door Repairs and Replacements $ 30,500
Store 11 (Magna): Dumpster Enclosure/Repair Dock Concrete/Add Awning  |$ 75,000
Roofing: Store 27 (Moab): Replace Roof $ 83,100
Total $ 304,800
Capitol Preservation Board

Travel Council: Pressure Wash and Seal Sandstone $ 61,700
State Office Building: Tunnel Repair/Replace Tunnel Lid $ 900,000
White Chapel: Replace Exterior Front Window w/ Historic Glass/Front Doors |$ 72,000
Capitol Hill Upgrades and Improvements $ 240,000
DUP Museum: Concrete Replacement/Steps/Handicap Ramp/Hand Rails $ 108,000
Travel Council: Install Exterior Lighting $ 96,000
State Office Building: Snowmelt System $ 36,000
State Office Building: Replacement Cement East of the Auditorium $ 240,000
Total $ 1,753,700
Community and Culture

Fine Arts Bldg (Glen Dinning): Ext Wood Trim/Sidewalks/Irrigation System |$ 337,000
Roofing: Fine Arts Bldg (Glen Dinning): Roof Replacement $ 65,000
Total $ 402,000
Corrections

Draper: Lone Peak Security Controls $ 1,482,300
Draper: Lone Peak Security System $ 970,300
Draper: Lone Peak Security Gravel Roads $ 408,300
Draper: Security Door Improvements ($61,952) $ 81,000
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DFCM

Agency/Institution

Recommendation

Corrections (continued)

Orange Street CCC: Support Building Upgrades ($48,688) $ 61,000
Draper: Fire System Replacements ($192,000) $ 236,000
CUCF: Mechanical Upgrades $ 309,500
Draper: Admin/Maintenance Bldg HVAC System $ 150,000
Roofing: Oquirrh #1 & #2 $ 50,000
Paving: CUCF Road and Drainage Improvements $ 404,900
Total $ 4,153,300
Courts

Statewide: Security Improvements and Upgrades $ 714,600
Farmington Courts: Courtroom lighting and Controls Replacement. $ 77,300
Provo District Court: ADA Accessible Courtroom $ 390,000
Matheson Courthouse: ADA Ramp Replacement and Parking Entrance Wall |$ 141,900
Davis Farmington Courts: Add Relief Air Equipment $ 203,200
Provo District Courts: Replace Boiler and Chiller $ 174,100
Matheson Courthouse: Jury Box Modifications $ 450,700
Layton Court: HVAC System Improvements $ 427,000
Matheson Courthouse: Repair Concrete Settling Replace Interior Tile $ 90,000
Vernal 8th District Courthouse: Carpet Replacement and OSHA Hazard $ 232,900
Paving: Provo Juvenile Courts: Seal/Pave Parking Lot and Landscaping $ 115,000
Total $ 3,016,700
DFCM

1385 So. State DHS/DWS Bldg Boiler Replacement $ 200,000
Governors Mansion: Carriage House Roof/Seismic Upgrades/Stone $ 2,000,000
Rehabilitation

Provo Regional Center: Corridor Wall Finish Upgrades $ 242,900
Cedar City Regional: Replace Carpet $ 78,000
Provo Regional Center: Carpet Replacement/Replace Failed Step Treads $ 506,000
Paving: Moab Regional Ct. - Landscape and Parking Improvements/Sealing  |$ 85,700
Highland Drive Office Building Renovation $ 350,000
Total $ 3,462,600
Environmental Quality

Building #2: Replace Fiber Board Duct Work $ 128,600
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DFCM

Agency/Institution

Recommendation

FairPark

Conference Center: Remodel $ 349,900
Promontory Building: Display Cases $ 69,800
FairPark: Design New Storm Drainage and Sewer System $ 84,000
Total $ 503,700
Health

Cannon Building: Repair Chilled Water Piping $ 150,700
Medical Examiner: Electrical/Lighting/Emergency Pwr/Emergency Generator |$ 270,500
Cannon Building: Replace Emergency Generator $ 379,200
Total $ 800,400
Human Services

Moab Regional Center HVAC Duct Work $ 160,500
USH: MS Building HVAC Improvements $ 178,000
USDC: Boiler Replacement and Building Repairs $ 2,500,000
USH: Swimming Pool Repairs $ 115,000
Roofing: Developmental Center Auditorium $ 250,000
Roofing: State Hospital - Youth Center $ 70,000
Paving: USH: Paving Center Street $ 270,700
Paving: DJJS: Southwest Youth Center---Parking Lot Paving $ 250,000
Total $ 3,794,200
National Guard

Statewide Armory Upgrades $ 1,000,000
Fort Douglas Museum: HVAC Upgrade $ 636,700
Price Armory Bathroom Upgrades & Manti Armory Plumbing $ 898,200
Logan Armory: Boiler Replacement $ 202,500
Paving: Tooele Armory Southeast Parking Lot $ 150,000
Paving: Draper Headquarters Slurry Seal South Parking Lot $ 109,500
Total $ 2,996,900
Natural Resources

Administration Building: HVAC System Renovation $ 2,500,000
Paving: Administration Building: Re-seal Parking Area $ 249,500
Parks: BOR Match Starvation State Park $ 1,000,000
Parks: Vernal Fieldhouse Floor Replacement $ 178,300
Parks: Wallsburg Culinary Water Well Improvements $ 95,000
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DFCM

Agency/Institution

Recommendation

Natural Resources (continued)

DWR: Whiterocks Fish Hatchery---Demolish and Reconstruct Two Residences

$ 639,100

DWR: Egan Fish Hatchery---Raceway Repairs $ 120,000
Total $ 4,781,900
Office of Education

State Library: Replace Industrial Dust Collector $ 64,500
Office of Education: Electrical Upgrade Including Generator Upgrade $ 405,500
Paving: Board of Education Main Parking Paving Improvements $ 104,300
Total $ 574,300
Public Safety

Richfield DTS Building: Remodel For Highway Patrol Dispatch $ 312,000
Tax Commission

Paving: South Valley DMV Parking Lot Expansion $ 232,000
Exterior Stucco Repair and Pressure Washing $ 28,000
Total $ 260,000
UDOT

Parleys Canyon Maintenance Station: Demolish & Replace Existing Station  |$ 1,103,400
Maintenance Testing Facility: Replace Co-Ray-Vac Heating System $ 250,000
Maintenance Testing Facility: Paint Hallway $ 46,000
Roofing: Cedar Mountain Maintenance Shed $ 205,500
Paving: Calvin Rampton Building: Construct New South Parking Lot $ 332,400
Total $ 1,937,300
Veterans Affairs

Salt Lake Nursing Home: Install Nurses Call-Light Monitoring System $ 207,700
Workforce Services

Provo North Office: Landscaping and Drainage Issues $ 275,000
Midvale Office: Replace Rooftop Units $ 132,200
Metro Office: Replace Lobby Tile and Carpet $ 73,600
Paving: 1385 South State Parking Lot $ 85,800
Paving: Clearfield Office: Parking Lot Extension and Landscaping' $ 70,900
Total $ 637,500
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DFCM

Agency/Institution

Recommendation

Statewide Programs

Capital Improvement Project Management and Audits $ 2,000,000
Facility Condition Assessment Program $ 350,000
Hazardous Materials Survey & Assessment Program $ 417,200
Hazardous Materials Emergency Abatement $ 350,000
Roofing Preventative Maintenance $ 400,000
Roofing Emergency Program $ 200,000
Roofing Seismic Program $ 100,000
Paving Preventative Maintenance $ 500,000
Paving UCI $ 250,000
Emergency Fund $ 800,000
Planning & Design Fund $ 1,000,000
Land Option Fund $ 100,000
Total $ 6,467,200
Total FY 2009 Improvement Funding $ 82,838,100
Appropriated by Legislature $ 82,838,100

Unallocated Roofing Funds to be Allocated by the Building Board

Agency/Institution

Cost Estimate

Snow College: Heat Plant Lower Roof $ 50,000
U of U: Life Science Building Stairwell Roofs $ 65,000
USU: Bear Lake Biological Lab $ 25,000
UCAT: OWATC Cosmetology Building $ 65,000
UCAT: OWATC Business Building $ 90,000
UCAT: BATC Skylight Sealing $ 30,000
DNR: Wildlife Resources Mantua Fish Hatchery (Old Hatchery Building) $ 125,000
DNR: Wildlife Resources Ogden Bay Warehouse $ 30,000
DNR: Wildlife Resources Cache Valley Hunters Ed Main Building $ 75,000
DNR: Parks & Rec Great Salt Lake Marina Restroom $ 75,000
Work Force Services: Clearfield Breezeway Glass $ 30,000
UDOT: Region One Paint Shop $ 60,000
Total $ 720,000
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PROCUREMENT PROCESS

The State of Utah intends to enter into an agreement with inspection firms to provide professional
services as described for each of the projects listed (or that may be added) in the RFC. The
selection of the firm will be made using a pre-qualification selection process. The project schedule
lists the important events, dates, times and locations of meetings and submittals. The terms of the
project schedule are hereby incorporated by reference and must be met by the selected firm.

DFCM will pre-qualify firms to conduct code inspection services for construction projects
throughout the state with inspection firm fees under $100,000 (Small Purchases). In order to pre-
qualify, inspection firms must demonstrate that they have the necessary skills, training,
certifications, satisfactory performance ratings/references, and management approach to ensure that
code inspections will be performed accurately and timely. In addition, pre-qualified inspection
firms will be required to contract with and manage “Special Inspection and Testing Firms” to
conduct special inspections required by code. Pre-qualified firms will be assigned projects for
inspection services under the provisions of the DFCM’s small purchasing rule.

Inspection firms previously pre-qualified by DFCM (see Attachment “A”) will remain on DFCM’s list
of pre-qualified inspection firms this year and are NOT required to pre-qualify; however, they MUST
attend the mandatory pre-submittal/registration meeting and complete the registration form contained
in this document. The registration form may be submitted at this meeting.

1. Request for Consultant Documents

The RFC documents consist of all of the documents listed in the table of contents and all said
documents are incorporated in this document by reference. The request will be available at DFCM
per the attached schedule and on the DFCM web site at http://dfcm.utah.gov.

2. Contact Information

Except as authorized by the DFCM Representative or as otherwise stated in the request or the pre-
submittal meeting, communication during the selection process shall be directed to the specified
DFCM Representative. In order to maintain the fair and equitable treatment of everyone, inspection
firms shall not unduly contact or offer gifts or gratuities to DFCM, any Board Officer, employee or
agent of the State of Utah, users or selection committee members in an effort to influence the
selection process or in a manner that gives the appearance of influencing the selection process. This
prohibition applies before the request, as the project is developed, and extends through the award of
an agreement. Failure to comply with this requirement may result in a disqualification in the
selection process. Inspection firms should be aware that selection committee members will be
required to certify that they have not been contacted by any of the inspection firms in an attempt to
influence the selection process.
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Procurement Process
Page No. 2

3. Requests for Information

All requests for information regarding this project shall be in writing and directed to:

Nikki Sanchez

Division of Facilities Construction and Management
4110 State Office Building

Salt Lake City, Utah 84114

E-mail: NSANCHEZ@utah.gov

Phone: (801) 538-3708

Facsimile: (801) 538-3267

4. Project Schedule.

The project schedule lists the important events, dates, times, and locations of meetings and
submittals that must be met by the inspection firm.

5. Mandatory Pre-Submittal/Registration Meeting

A mandatory pre-submittal/registration meeting will be held on the date and time and at the location
listed on the project schedule.

A representative from each inspection firm is required to attend. During the meeting, a presentation
will be made to describe the overall scope of work and intended schedule. Interested firms may ask
questions and request clarification about the project and the procurement process.

Subconsultants are invited to attend this meeting, but it is not mandatory for them.
THE PRIME FIRMS’ ABSENCE FROM THE PRE-SUBMITTAL/REGISTRATION

MEETING AND/OR FAILURE TO REGISTER PRECLUDES PARTICIPATION AS A
SUBMITTING FIRM ON PROJECTS LISTED IN THIS DOCUMENT.

6. Submittal Due Dates and Times

All required submittals must be delivered to, and be received by, the Division of Facilities
Construction and Management previous to the date and time indicated in the project schedule.
Submittals received after the specified time will not be accepted. Please allow adequate time for
delivery. If using a courier service, the submitting firm is responsible for ensuring that delivery will
be made directly to the required location. It is your responsibility to allow for the time needed to
park on Capitol Hill as construction activity has made the parking more difficult. Identification is
required to enter the building.
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Procurement Process
Page No. 3

7. Last Day to Submit Questions

All questions must be received at the office of DFCM no later than the time and dated listed in the
project schedule. Questions must be delivered in writing to Nikki Sanchez at DFCM by the stated
deadline in the project schedule.

8. Addendum

All clarifications will be in writing and issued as addenda to the RFC. Addenda will be posted on
DFCM’s web site at http://dfcm.utah.gov. Firms are responsible for obtaining information
contained in the addendum from the web site. Any addenda issued prior to the submittal deadline
shall become part of the request and any information required must be included in the firm’s
submittal.

9. Past Performance and References

As an inspection firm completes each DFCM project, DFCM, the contractors and the using agency
or institution will evaluate the inspection firm. It is the intent of DFCM that this process will be the
major source for evaluating past performance.

Inspection firms shall submit past performance and reference information by the time indicated on
the project schedule.

For all DFCM inspection services (projects) completed in the last year identify the project by name,
number and DFCM project manager. Each inspection firm wishing to compete for this project that
has not completed at least three DFCM programming/master planning projects in the last year, will
be required to provide one copy of a list of references on additional similar projects for a total of
five projects.

For non-DFCM programming/master planning projects provide the following information:

Point of Contact: Person who will be able to answer any customer satisfaction questions.
Phone Number: Phone number of the contact we will be surveying.

User Name: Name of Company that purchased the Inspection services.

Project Name: Name of the project.

Date Completed: Date of when the work was completed.

Address: Street, city and state where the work was performed.

Size: Size of project in dollars.

Duration: Duration of the project.

Type: Type of the project (i.e.: School, Offices, Warehouse, etc)
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Procurement Process
Page No. 4

10. Management Approach

Each firm shall provide three copies of a document describing their management approach by the
time indicated on the project schedule. The document should include: (a) the process used for
selecting and managing sub-consultants such as special inspection firms; (b) a description of how
the firm is organized and detail the firm’s ability to conduct code inspections throughout the state;
(c) the method used to develop a schedule to ensure that code inspections are completed on time
(the deadline issued by DFCM); (d) the firm’s understanding of DFCM’s code inspection
requirements and standards; and (e) any other information that will assist the selection committee in
evaluating the firm’s management approach. Include an organization chart of key personnel and a
description of their duties. The management approach document should be concise (limit 2 pages)
yet contain sufficient information for evaluation by the selection committee. The organization chart
IS a separate document and is not counted as one of the two pages.

11. Statements of Qualifications

The submitting firm shall provide three copies of the statements of qualifications by the time
indicated on the project schedule. The statement of qualifications is a short document that details
the professional licenses, certifications, experience and qualifications of the firm and the firm’s key
personnel. It identifies the lead contact person and other critical members of the team. It describes
what talents the team brings to the code inspection process and how their knowledge and experience
will benefit to the process. It should include information (history) of code inspections performed by
the firm and the team members. Include special qualifications or certifications that are applicable,
and a current certificate of liability insurance.

12. Selection Committee

The selection committee may be composed of individuals from DFCM, the User Agency/
Institution, and a representative from the design or construction disciplines.

13. Termination or Debarment Certifications

The firm must submit a certification that neither it nor its principals are presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from soliciting
work by any governmental department or agency. The firm must also certify that neither the firm
nor its principals have been terminated during the performance of a contract or withdrew from a
contract to avoid termination. If the firm cannot certify these two statements the firm shall submit a
written explanation of the circumstances for review by DFCM. Firms are to submit these
certifications with their statement of qualifications.
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14.

Interviews

If deemed necessary, DFCM may elect to interview firms responding to this request. Otherwise,
DFCM reserves the right to pre-qualify firms based on their submittals (performance rating/
references, management approach and statement of qualifications).

The purpose of the interview is to allow the firm to present its qualifications, past performance/
references and management approach. It will also provide an opportunity for the selection
committee to seek clarifications from the firm.

If interviews are conducted, key personnel from each firm should be in attendance. Firms may also
have some or all field inspectors present at the interview for the committee to meet and ask
questions. The method of presentation is at the discretion of the firm. The interviews will be held
on the date and at the place specified in the project schedule.

15.

Selection Criteria

The following criteria and weighting will be used in evaluating each firm. The selection committee
will consider the following criteria in performing a comprehensive evaluation of each firm. Each
firm will be scored by each selection committee member in the categories listed below.

A

Performance Rating/References. The committee will evaluate and score each firm’s past
performance rating and references in accordance with the information outlined in Section 9
above. The committee will evaluate each firm’s DFCM performance rating and/or
references as well as additional information pertaining to the firm’s performance
ratings/references presented during the interview. Possible Points: 35

Project Management Approach. The committee will evaluate and score each firm’s
project management approach in accordance with the information outlined in Section 10
above. The committee will evaluate each firm’s document detailing their project
management approach as well as additional information pertaining to the firm’s project
management approach presented during the interview. Possible Points: 30

Qualifications. The committee will evaluate and score each firm’s qualifications in
accordance with the information outlined in Section 11 above. The committee will evaluate
each firm’s statement of qualifications as well as additional information pertaining to the
firm’s qualification presented during the interview. Possible Points: 35

TOTAL POINTS =100 POINTS
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16. Pre-Qualification

Firms achieving a total score of 85 or greater by the selection committee will be added to DFCM’s
list of pre-qualified code inspection firms and will be assigned projects for code inspection services.

Pre-qualified inspection firms shall remain on DFCM’s list of pre-qualified code inspection firms
provided: (a) they maintain a performance rating of 3.5 or greater on each DFCM project, (b) they
have not suspended for poor performance or failure to comply with requirements of their contract,
or (c) the firm has not undergone a significant reorganization involving the loss of key personnel or
license and certification requirements to a degree such that the firm no longer meets the pre-
qualification requirements outlined in this document.

DFCM reserves the right to add additional firms to the pre-qualified list of code inspection firms
throughout. DFCM may re-open this RFC at any time during the year to pre-qualify additional
firms. Firms that wish to be added to DFCM’s list of pre-qualified code inspection firms must
contact DFCM and comply with all pre-qualification selection requirements contained in this
request.

Notwithstanding any other provision herein, DFCM reserves the right to disqualify any inspection
firm that is not responsible and/or non-responsive. This includes, but is not limited to, the right of
DFCM to disqualify an inspection firm for not having the requisite licenses or certifications for the
services as required by law. DFCM also reserves the right to reject all inspection firms submitting
on this RFC.

This pre-qualification will remain in effect from June 4, 2008 through June 30, 2009.

17. Fee Negotiation and Fee Schedule

Pre-qualified firms will be assigned projects by DFCM under the provisions outlined in DFCM’s
small purchasing rule.

For projects with an estimated fee between $5,000 and $100,000, DFCM will negotiate the
agreement and fee with the firm assigned to each project . If DFCM is unable to agree to a
satisfactory contract with that firm, DFCM will assign another firm to the project and negotiate an
agreement and fee with that firm.

For projects with an estimated fee under $5,000, DFCM will pay inspection firms as outlined in the
fee schedule (See Attachment “B”) through a purchase order.
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18. Form of Agreement

At the conclusion of negotiations, the selected inspection firm will be required to enter into an
agreement using the attached form of the Professional Services Agreement for Inspection and
Testing Services, except for projects with an estimated fee under $5,000 which shall be paid
through a purchase order as noted above.

19. Licensure
The inspection firm shall comply with and require its inspectors and special inspection firms to
comply with the license laws of the State of Utah and ensure that all required certifications are

current and up-to-date. All such licenses and certifications must be fully in place at the time of
submission of statement of qualifications.

DFCM Form 3c-1 043008
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management DFCM
PROJECT SCHEDULE
PROJECT NAME: CODE INSPECTION SERVICES FOR STATEWIDE CONSTRUCTION
PROJECTS WITH INSPECTION FIRM FEES $100,000 or LESS
Event Day Date Time Place
Request for Consultant Availablg ~ Friday May 9, 2008 2:00 PM DFCM
4110 State Office Bldg
SLC, UT and DFCM web site*
Mandatory Pre-submittal/ Monday May 19, 2008 2:00 PM DFCM
Registration Meeting 4110 State Office Bldg

SLC, UT

Last Day to Submit Questions Tuesday May 20, 2008 4:00 PM Nikki Sanchez - DFCM
E-mail Nsanchez@utah.gov
Fax: 801-538-3267

Addendum Deadline Wednesday May 21, 2008 2:00 PM DFCM web site *
Previously-Qualified Firms: Wednesday | May 28, 2008 12:00 Noon | Nikki Sanchez - DFCM
Registration and Certification 4110 State Office Bldg
Form Due SLC, UT 84114

For All Other Firms:
References, Statements of
Qualifications, Management
Approach, and Termination/
Debarment Certifications Due

Interviews Tuesday June 3, 2008 TBA DFCM

(If Necessary) 4110 State Office Bldg
SLC, UT 84114

Pre-Qualification Wednesday June 4, 2008 4:00 PM DFCM web site*

Announcement

* DFCM’s web site address is http://dfcm.utah.qgov.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

REGISTRATION AND CERTIFICATION FORM
Previously Pre-Qualified Code Inspection Firms

Code Inspection Firms previously pre-qualified by DFCM (See Attachment “A’”) must respond to this request by
completing and submitting this Registration and Certification Form by the deadline shown on the Schedule in order
to be assigned projects for inspection services during the upcoming year. The only firms that will be assigned
project for inspections services will be (1) firms currently on DFCM’s list of pre-qualified code inspection firms that
complete and submit this Registration and Certification Form and (2) code inspection firms pre-qualified by the
selection committee through this request..

DFCM reserves the right to require any or all firms on the pre-qualified list to resubmit their performance
ratings/references, statement of qualifications and management approach document for review by a selection
committee to determine if they will remain on the pre-qualified list.

FIRM: registers to be eligible to perform code
inspection services on the project(s) listed in this RFC and hereby certifies that:

(@  The firm received a performance rating of 3.5 or greater on each DFCM project within the past 12 months;

(b) The firm has not been suspended from DFCM’s list of pre-qualified code inspection firms for failure to
comply with requirements of their contract;

(c) The firm has not undergone a significant reorganization involving the loss of key personnel to a degree such
that the firm no longer meets the pre-qualification requirements outlined in this RFC;

(d) The financial viability of the firm has not significantly changed,;

(e) The firm is in compliance with all state licensing requirements and all certificates required for individual
inspectors on staff are current, and

(f)  The firm is not otherwise disqualified by DFCM.

My statements on this Registration and Certification Form are made with an understanding of the penalty of perjury
and that the representations provided herewith can be verified by any reasonable audit.

Signature and Title Date Please type/print name clearly
STATE OF )
) ss. (Seal)
COUNTY OF )
On this day of , 20 , the above-signed person appeared before me whose identity is personally known to me or proved

to me on the basis of satisfactory evidence, and who, being by me duly sworn and did say that he/she is duly authorized to execute the same.
Subscribed and sworn to before me this day of , 2

My commission expires:

Resides at:

NOTARY PUBLIC

APPROVED AS TO FORM:
March 13, 2006
By Alan S. Bachman, Asst. Attorney General
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_ 1 / I/
DFCM Project No.

DIVISION OF FACILITIES CONSTRUCTION & MANAGEMENT
PROFESSIONAL SERVICES AGREEMENT
Inspection and Testing Services

THIS AGREEMENT, made this __th day of

FACILITIES CONSTRUCTION AND MANAGEMENT,
, a corporation of the State of Utah, whose address is

84 hereinafter called the "Consultant.”

, 20, by and between the DIVISION OF
hereinafter called the "DFCM", and
, Utah

WITNESSETH: That whereas, the DFCM intends to have services performed by Consultant as follows:

- INSPECTION AND TESTING SERVICES

WITNESSETH, WHEREAS the DFCM intends to
have Consultant fully complete the objectives of this
Agreement, and

WHEREAS, the Consultant, for the sum herein
stated, agrees to perform the Scope of Work
hereinafter specified,

THEREFORE, the DFCM and the Consultant, for
the consideration hereinafter provided, agree as
follows:

ARTICLE 1. SCOPE OF WORK. The scope
of work shall include building, electrical, plumbing,
and mechanical inspection services, special
inspections and material tests as specified by the
specific project and as stated in this Agreement and
further specified in Exhibit “A,” which is attached
hereto and by this reference incorporated herein.
This Agreement shall commence upon the written
issuance of a Notice to Proceed by DFCM and shall
remain in effect through the duration of the project
and completion of the punch list.

ARTICLE 2. EXTENT OF AGREEMENT.

This Agreement includes the provisions of the
Solicitation for Consultant Services under which the
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services covered by this Agreement were procured,
all exhibits or other documents that are attached to
this Agreement or incorporated by reference, and
the DFCM General Conditions current as of the date
of this Agreement which are incorporated herein by
this reference. In case of conflict, the following
documents supercede each other in accordance with
the following hierarchy: codes and applicable law,
the body of this Agreement, attachments to this
Agreement, and the following documents on file
with DFCM and incorporated by reference as a part
of this Agreement if fully set forth herein: the
Solicitation for Consultant Services, the DFCM
Design Manual dated March 15, 2006, and the
DFCM General Conditions dated May 25, 2005.

ARTICLE 3. COMPENSATION.

3.1 Not-to-Exceed Amount. The
maximum amount payable for code inspections,
special inspections, material testing, and for all
reimbursable expenses for this project is NOT TO
EXCEED
DOLLARS AND NO/100 ($ .00).

3.2 Payments. DFCM agrees to pay
the Consultant from time to time as the work
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progresses, but not more than once each month after
the date of the notice to proceed, and only upon
receipt of an invoice containing sufficient detail to
justify the amount of payment requested. Payment
shall be made within thirty (30) days of the DFCM’s
receipt of the Consultant’s invoice except that this
requirement shall not apply to any amount: (a) for
which the Consultant’s invoice does not provide
sufficient detail to demonstrate payment is due, (b)
that the DFCM disputes is due under the terms of
the agreement, or (c) reasonably withheld by the
DFCM to cover any default or failure to perform by
the Consultant. To the extent that the amount due
DFCM for any such default or failure to perform
exceeds any amount that would otherwise be due the
Consultant, the Consultant shall be liable for such
excess to the DFCM. The DFCM may seek
enforcement of such obligation by legal action, and
if such is necessary, shall recover the related costs
and attorney fees. Notwithstanding the above, the
DFCM agrees that the Consultant is not responsible
for damages arising directly or indirectly from any
delays for causes beyond the Consultant’s control.
The DFCM shall provide written notice to the
Consultant of any adjustment to or rejection of
Consultant’s invoice.

3.3 Interest. Except as otherwise
provided by law, if any payment is late based upon
the provisions of this Agreement, the Consultant
shall be paid interest in an amount equal to the
published Wall Street Journal prime rate plus 2%.
The published Wall Street Journal Prime Rate shall
be determined using such rate that is published
closest to the 1% of the month for each month of the
late period. The amount of payment of interest shall
be apportioned using such rate(s) for the late period.

34 Acceptance of Payments.
The acceptance by the Consultant of a payment
without a written protest filed with DFCM within 3
calendar days of receipt of such payment, shall
release the DFCM from all claims and all liability to
the Consultant for fees and costs of the performance
of the services associated with the services related to
such payment pursuant to this Agreement.

35 Determination of Costs. DFCM is
relying on the expertise of Consultant in preparing
the refined scope of work in order to assure that the
inspection activities are defined and performed at a
level necessary to fulfill all safety and contract
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documents compliance issues. Both parties shall
cooperate in good faith to sequence inspections in

order to reduce costs while assuring proper
performance. Payments shall be determined as
follows:

3.5.1  Number of inspection hours
multiplied by the hourly rate in Exhibit A.

3.5.2  Number of trips multiplied
by the trip expense for the project identified in
Exhibit A. Trip expense shall include time and
transportation to and from the job site. All billable
trips must be requested in advance by the
Contractor’s superintendent or DFCM’s Building
Official (hereinafter “Building Official”).

3.5.3 The Consultant's fee may
include reimbursement for lodging and meals which
are related to requested inspections that are not
within 100 miles of travel from inspector’s home or
office or require overnight stay. Said compensation
for Consultant will be at the then current State of
Utah rate for lodging and meals used for State
employee reimbursement or a higher amount if
approved by the Building Official due to unusual
circumstances. These expenses are included in the
guaranteed maximum price amount. The DFCM
will not pay a mileage allowance.

3.5.4 Fees for material testing
and special inspection expenses shall be calculated
by multiplying the hours and the type of tests
performed by the applicable rates in Exhibit A.

35,5 The Consultant fee may
include a management fee for overseeing the work
of special inspection and materials testing
Subconsultants. The fee for such work shall be

% of the Subconsultant’s fee for said
services. The Consultant shall not be paid a
management fee for special inspections and material
testing services provided by the Consultant.

ARTICLE 4. CHANGES IN WORK.

4.1 Agreement Modifications. Any
changes in the scope of the services to be performed
under this Agreement shall be in the form of a
written modification to this Agreement, mutually
agreed to and signed by duly authorized
representatives of both parties, specifying any such
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changes, fee adjustments resulting therefrom, any
adjustment in time of performance, or any other
significant factors arising from the changes in the
scope of services. Said modification must be signed
by both DFCM and Consultant IN ADVANCE of
the Consultant performing the work that is the
subject of the change. It shall be the responsibility
of the Consultant to notify the DFCM of any work it
may contend is beyond the scope of this Agreement
in advance of the performance of such work.

4.2 Scope of Work  Change.
Consultant shall immediately notify DFCM of
substantial changes in building plans, specifications,
Contractor’s schedule or planned scope of work that
may affect the guaranteed maximum price amount.
Change of the guaranteed maximum price amount
caused by substantial changes must be negotiated
and agreed to in writing in advance by DFCM and
Consultant as a modification to this Agreement. No
adjustment in the not-to-exceed contract amount
shall be paid if Consultant fails to notify DFCM of
substantial changes when the change occurs.

ARTICLES5. CONSULTANT’S DUTIES.

5.1 Responsibilities, In General.

5.1.1 Discipline and

Competence. The Consultant shall enforce strict
discipline and good order among the Consultant's
employees, it’s Subconsultants, agents,
representatives and other persons performing under
this Agreement. The Consultant shall not permit
employment of unfit persons or persons not skilled
in tasks assigned to them. Consultant and
Subconsultants shall always conduct themselves in a
professional and courteous manner. Methods of
intimidation, anger, or other non-professional
conduct will be grounds for termination of the
offending person or the termination of this
Agreement, as determined by the DFCM.
Consultant must perform in a manner that is
consistent with customary practices.

5.1.2 Standard of Care. The
services of Consultant and its Subconsultants, if
any, shall be performed in accordance with and
judged solely by the standard of care exercised by
members of their respective professions having
substantial experience providing similar services on
projects similar in type, magnitude and complexity
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to the Project that is the subject of this Agreement.
The Consultant shall be liable to the DFCM or the
State of Utah for claims, liabilities, additional
burdens, penalties, damages or third party claims
(i.e. a Contractor claim against DFCM or the State
of Utah), to the extent caused by any errors or
omissions that do not meet this standard of care.

5.2 Building Inspections.

5.2.1 All inspections shall be in
conformance with the State adopted Building,
Electrical, Mechanical, and Plumbing Codes and the
DFCM’s specifications as contained in the
construction documents.

5.2.2 The inspector will report
directly to the Building Official. The inspector will
perform inspection and other services as directed by
the Building Official.

523 All of the Consultant's
inspectors (except special inspections) must be
licensed in the State of Utah in one or more of the
following areas. Inspector: | Combination, | UBC, |
NEC, | IPC and | IMC. All inspectors will submit
qualifications to be approved by the Building
Official. Inspectors will not perform inspections in
trade areas for which they are not properly licensed
by the State of Utah.

5.2.4 Consultant shall notify the
Building Official at least two business days prior to
any change in the primary person performing on site
inspections. The replacement inspector is subject to
approval by the Building Official.

5.2.5 Consultant shall regularly
visit site and make note of any work which has been
covered without being inspected. Consultant shall
immediately notify the Building Official of any
work that has been covered without inspection.

53 Special Inspections and Materials
Tests.

5.3.1 Consultant is responsible to
oversee the special inspections and material tests for
the project. Duties include but are not limited to:
site supervision, inspection coordination, test and
inspection management, personnel management,
reporting, conflict resolution and billing.
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5.3.2 Consultant shall submit
qualification of special inspectors and material
testing personnel to the Building Official for
approval. Personnel are not permitted on site until
they have been approved.

5.3.3 Consultant shall meet with
Subconsultants prior to beginning work to discuss
the scope of the project. Consultant shall coordinate
the work of Subconsultants to ensure that all
required special inspections and materials tests are
completed in a timely and efficient manner.

5.3.4 Consultant shall ensure that
special inspecting/testing personnel have access to
relevant construction documents before beginning
their work.

5.3.5 Consultant shall
periodically visit site to oversee the work of the
Subconsultants. Time spent on site managing the
inspection services and overseeing Subconsultants is
not billable, except for management visits included
as part of the attached cost proposal.

5.3.6 The Consultant shall not
receive a financial benefit from the fees that are
charged by a Subconsultant other than the
management fee allowed in Article 3.3.5,
Compensation.

54 Time Frame For Services. The
Consultant shall complete the scope of work in a
manner to achieve any milestones identified in the
Solicitation for Consultant Services or the
attachments to this Agreement. The full scope of
work shall be completed by :
Consultant shall be responsible to DFCM for any
damages related to delay in providing the services
under this Agreement including delays caused to
third parties where DFCM may be held liable where
any of such delays are due to the act, error or
omission of Consultant under this Agreement.

55 Use of “Sales Agents.” The
Consultant warrants that no sales agent has been
employed or retained except as indicated in writing
to DFCM.

5.6 Laws, Codes and Regulations.
Consultant and its Subconsultants shall use their
best efforts consistent with the Standard of Care
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stated herein to comply with laws, codes, rules,
regulations, ordinances and quality requirements
applicable to the Project

ARTICLE 6. BUILDING INSPECTION
PROCEDURES

6.1 Building, Mechanical, Electrical,
and Plumbing Inspections.

6.1.1 The Contractor’s
superintendent will contact the Consultant to
arrange for building inspections. The Consultant
shall respond to all inspection requests no later that
two (2) business days after receiving the request. If
the Consultant cannot respond within this time
period, he shall find a qualified Subconsultant and
notify the Building Official prior to the inspection.
The Consultant shall not initiate an inspection
without an advance request from the Contractor’s
superintendent or the Building Official. Consultant
shall immediately notify the Building Official if
Consultant believes that inspections are required
which are not being requested by the Contractor.

6.1.2 Consultant shall make note
of all retests and associated expenses on the monthly
invoice.

6.1.3 The Consultant’s inspector,
upon request, shall show proper identification to the
Contractor. Any site-specific security clearance
requirements must be complied with by the
Consultant and Subconsultants.

6.1.4 Standards for all
inspections. Inspections shall indicate whether there
is compliance with:

a. Current edition of
the applicable building codes.

b. Project  drawings

and specifications.

C. Manufacturers
recommendations and installation instructions.

d. Applicable DFCM
construction standards.
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6.2 Special Inspections and Materials
Tests.

6.2.1 The special inspections and
material tests will be conducted according to the
project’s construction documents and specifications
and according to standard material testing and
inspection practices. Additional inspections/tests
may be requested by the DFCM.

6.2.2 Contractor’s superintendent
will contact Consultant to schedule special
inspections and material tests. Consultant will then
schedule the appropriate personnel to complete the
inspections or tests. Consultant will inform
personnel of type of inspection, time requested, and
location of work. The Consultant shall respond to
all inspection requests no later that two (2) business
days after receiving the request. If the Consultant
cannot respond within this time period, he shall find
a qualified Subconsultant and notify the Building
Official prior to the inspection.

6.2.3 Consultant shall provide an
on site sign-in log for inspection/testing personnel.
The log shall include the time the inspector arrived
and left, the type of inspection or test, and the
inspector’s name. The inspection/testing personnel
shall complete the log entries before leaving the site.

6.2.4 Consultant shall document
all failed inspections and tests on monthly invoices
and the expense associated with retesting.

ARTICLE 7. SUBCONSULTANTS
7.1 Required Approval.

7.1.1 Subconsultants listed in
Exhibit A shall be used for this work and not
replaced during the course of this Agreement except
with the advance written approval of the Building
Official after complying with the following criteria.

a. The Consultant has
established in writing that the change is in the best
interest of the State of Utah.

b. The Consultant has
established an appropriate reason for the change
which may include, but is not limited to, the
following reasons: the original Subconsultant has
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failed to perform, the original Subconsultant is not
qualified or capable of performing, and/or the
original Subconsultant has requested in writing to be
released.

C. The circumstances
related to the request do not indicate any bad faith in
the original inclusion of the Subconsultant.

7.1.2 The Consultant shall not
contract with a proposed person or entity to whom
the DFCM has made a reasonable and timely
objection. The Consultant shall not be required to
contract with anyone to whom the Consultant has
made reasonable objection.

7.1.3 The change in
Subconsultants shall be evidenced by a modification
to this Agreement. This modification shall also
address any impact the change may have on the fees
contained in Exhibit A.

7.2 Subconsultant Relations.

7.2.1 By appropriate enforceable
agreement, the Consultant shall require each
Subconsultant to be bound to the Consultant by the
terms of this Agreement, and to assume toward the
Consultant all the obligations and responsibilities
which the Consultant, by this Agreement, assumes
towards the DFCM.

7.2.2  Each Subconsultant
agreement shall preserve and protect the rights of
the DFCM and Consultant under this Agreement
with respect to the work to be performed by the
Subconsultant so that subcontracting thereof will not
prejudice such rights, and shall allow to the
Subconsultant,  unless  specifically  provided
otherwise in the Subconsultant agreement, the
benefit of all rights and remedies against the
Consultant that the Consultant, by this Agreement,
has against the DFCM.

7.3 Payment to Subconsultants. The
Consultant shall promptly pay each Subconsultant,
upon receipt of payment from the DFCM, out of the
amount paid to the Consultant on account of such
Subconsultant’s portion of the work, the amount to
which said Subconsultant is entitled. The
Consultant shall, by appropriate Agreement with
each Subconsultant, require each Subconsultant to
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make payment to its Subconsultant in a similar
manner.

ARTICLE 8. COMMUNICATION AND
DOCUMENTATION

8.1 Communications. Consultant shall
promptly communicate to the Building Official and
DFCM’s  Representative. Consultant  may
communicate directly with the Contractor about any
Stop Work Order, an urgent health or safety matter
at the site, or if the direct communication with the
Contractor will facilitate the performance of the
work by the Contractor. Any communication with
the Contractor must be part of the inspector's report
prepared at the site. Consultant shall not be entitled
to rely upon any representation, statement or
conduct of any person or entity, except as provided
in this Agreement.

8.2 Documentation In  General.
Consultant shall prepare written reports to document
the results of all inspections and tests and any
discussions thereof with the Contractor. Consultant
shall also take photographs and other means of
documentation as may be appropriate. Consultant
shall be prepared to take photographs of any
inspection where such photograph assists in the
understanding of the condition of the site or facility
being inspected.

8.3 Inspection Reports. Consultant
shall make a written report of each inspection
indicating whether there is compliance with the
project drawings and specifications, project specific
criteria, and applicable codes. This report must be
completed before leaving the project site. A copy of
the inspection report listing necessary corrections
shall be left with the Contractor’s superintendent.
Consultant shall make note of all retests and
associated expenses on the monthly invoice.
Consultant shall provide a copy of all reports to the
Building Official, DFCM’s Representative , and the
AJ/E (Architect/ Engineer) within two (2) business
days of the inspection. This delivery may be
accomplished by courier, fax, electronic mail, or
other means approved by the DFCM.

8.4 Monthly Reports. Consultant shall
provide a printed monthly report to the Building
Official, DFCM’s Representative, and the A/E. In
addition to the inspection reports, the monthly
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report shall include a list of testing and inspection
issues that are not resolved as of the end of the
month. It shall also include photographs as
appropriate to document and explain the information
contained in the report.

8.5 Special Inspection and Testing
Reports. Consultant shall provide a report of the
results of special inspections and materials tests to
the Building Official, DFCM’s Representative, and
the A/E within two (2) business days. Consultant
shall notify Building Official of test or inspections
that have failed and are not immediately correctable.

8.6 Immediate Notification of
Unusual Problems. In addition, Consultant shall
promptly notify the Building Official by telephone
of any unusual problems discovered during the
inspection. If the Building Official does not answer
the telephone call, then a voice message shall be left
for the Building Official.

8.7 Final Report. Within 30 days of
substantial completion of the project, Consultant
shall provide to the Building Official an electronic
copy of all inspection and testing documentation
related to the project.

8.8 Copies to Agencies. Upon
Request, Consultant shall provide a copy of the
above reports to the Using Agency.

8.9 Modification to Report
Requirements. Notwithstanding the provisions of
Article 2, the requirements of this Article 8 may be
modified through alternative provisions contained in
the attachments to this Agreement.

ARTICLE 9. APPEAL OF CONSULTANT’S
DECISIONS. Consultant shall cooperate with and
participate in any appeal made pursuant to the
DFCM’s appeal process of Consultant’s decisions.
Consultant shall provide reports, documentation,
and testimony as required. Consultant shall be
compensated for its reasonable costs to respond to
an appeal only if the Consultant’s decision is upheld
in the appeal.

ARTICLE 10. HAZARDOUS OR
EMERGENCY SITUATIONS; STOP WORK
ORDERS. If the Consultant encounters a
hazardous or emergency situation, the Consultant is
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authorized to issue any warranted Stop Work Order
or any other customary means of resolving the
hazardous or emergency situation. The Consultant
shall immediately inform the Building Official and
the DFCM Representative of any action taken and
provide a detailed analysis in the report prepared at
the site. On the same day that the Stop Work Order
is issued, Consultant shall provide a copy of this
report to the Building Official and the DFCM
Representative. This delivery may be accomplished
through electronic means.

ARTICLE 11. INSURANCE. To protect against
liability, loss and/or expense in connection with the
performance of services described under this
agreement, the Consultant shall obtain and maintain
in force during the entire period of this agreement
without interruption, at its own expense, insurance
as listed below from insurance companies
authorized to do business in the State of Utah.
Consultant shall require that the insurance
requirements contained in this Article be met by
each testing and inspection firm with which it
subcontracts to accomplish its responsibilities under
this Agreement. The following are minimum
coverages that may be supplemented by additional
requirements contained in the Solicitation for
Consultant Services or any other document used to
procure Consultant’s services.

11.1  Professional Liability Insurance.
The Consultant shall maintain, at its expense,
Professional Liability Insurance, on a “claims
made” basis, with an aggregate policy limit of not
less than $2,000,000 and not less than $1,000,000
per occurrence. Any change in this insurance
requirement shall be noted in an attachment to this
Agreement. Unless project specific insurance is
required by the DFCM through a provision in the
Solicitation for Consultant Services or an
attachment to this Agreement, this coverage may be
written under a practice policy with limits
applicable to all projects undertaken by the
Consultant but the coverage must be maintained in
force for the discovery of claims for a period of
three (3) years after the date final payment is made
to the consultant under this Agreement. The policy
must contain a “retroactive” or “prior-acts” date
which precedes the earlier of, the date of this
Agreement or the commencement of the
Consultant’s services. The policy must also include
contractual liability coverage applicable to the
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indemnity provision of this Agreement for those
portions of the indemnity provisions that are insured
under the Consultant’s policy.

11.2 Worker’s Compensation
Insurance and Employers’ Liability Insurance.
Worker’s Compensation Insurance shall cover full
liability under the Worker’s Compensation laws of
the jurisdiction in which the work is performed at
the statutory limits required by said jurisdiction.
Employer’s Liability Insurance shall provide the
following limits of liability: $100,000 for each
accident; $500,000 for Disease-Policy Limit; and
$100,000 for Disease-Each Employee.

11.3 Commercial General Liability
Insurance. Commercial General Liability
Insurance shall be on an “occurrence basis” and
shall include insurance for premises and operations,
independent contractors, projects/completed
operations, and contractual liability coverage with
limits not less than listed below. The State of Utah
shall be named as an insured party, as primary
coverage and not contributing, and the policy shall
be endorsed to include a waiver of subrogation in
favor of the State of Utah.

$1,000,000  General Aggregate
$1,000,000  Products-Completed Operations Aggregate
$500,000  Personal and Advertising Injury
$500,000  Each Occurrence
11.4 Other Insurance Coverages.

Consultant shall maintain the following insurance at
levels Consultant determines: Comprehensive
Automobile Liability Insurance, Valuable Papers
and Records Coverage and Electronic Data
Processing (Data and Media) Coverage, and Aircraft
Use.  Any minimum requirements for these
insurance coverages will be identified in the
Solicitation for Consultant Services or any other
document used to procure Consultant’s services.
Any type of insurance or any increase of limits of
liability not described in this agreement which the
Consultant requires for its own protection or on
account of any statute, rule, or regulation shall be its
own responsibility and at its own expense.

115 Not Relieve Responsibility. The
carrying of insurance required by this agreement
shall not be interpreted as relieving the Consultant
of any other responsibility or liability under this
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agreement or any applicable law, statute, rule,
regulation or order.

ARTICLE 12. TERMINATION

12.1  Termination by Consultant. This
Agreement may be terminated by Consultant upon
seven (7) calendar days written notice should the
DFCM fail substantially to perform, through no
fault of the Consultant and the DFCM has failed to
cure the failure to perform within fourteen
calendar(14) days of the DFCM’s receipt of written
notice of its failure to perform. Upon termination of
this Agreement, the Consultant shall deliver all
work performed to the DFCM. In the event of
termination, the Consultant shall be compensated
for services properly performed under this
Agreement up to date of the notice of termination.
The Consultant agrees that in the event of such
termination of default and such default is not
successfully challenged by DFCM, its total remedy
and monetary recovery from the DFCM is limited to
full payment for all work performed, reimbursables,
under this Agreement up to the date of termination
as well as any reasonable monies owed as a result of
the Consultant having to terminate contracts
necessarily entered into by the Consultant pursuant
to this Agreement. Consultant  further
acknowledges that in the event of such termination,
all work product, which includes but is not limited
to all manuals, forms, contracts, schedules, reports,
comments and any and all documents produced by
Consultant under this Agreement up to the date of
termination are the property of the DFCM.

12.2  Termination by DFCM.
The performance of service under this Agreement
may be terminated by the DFCM in whole or in part
at any time, whenever the DFCM shall determine
that such termination is in the best interest of the
DFCM. This includes any termination by DFCM
for convenience or for cause. Any such termination
shall be effected by delivery to Consultant of a
written notice of termination specifying the extent to
which performance of work under the Agreement is
terminated and the date upon which such
termination becomes effective. The Consultant
agrees that in the event of such termination, its total
remedy and monetary recovery from the DFCM is
limited to full payment for all work performed, plus
reimbursables, under this Agreement up to the date
of termination. Consultant further acknowledges
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that in the event of such termination, all work
product, which includes but is not limited to all
manuals, forms, contracts, schedules, reports,
comments and any and all documents produced by
Consultant under this Agreement up to the date of
termination are the property of the DFCM.

ARTICLE 13. PRELIMINARY RESOLUTION
EFFORTS, CLAIMS AND DISPUTES;

13.1 GENERAL CONDITIONS
REQUIREMENTS APPLY. The provisions of
Articles 7.7. through and including 7.14 of the
General Conditions shall apply to Preliminary
Resolution Efforts, Claims and Disputes under this
Agreement. References in said Articles 7.7 through
and including 7.14 to the term “Contractor” and
“Subcontractor” shall refer to the Consultant and
Subconsultants or Subcontractors at any tier under
this Agreement, respectively.

13.2. TIME FOR FILING.
Notwithstanding paragraph 13.1 above, the PRE
must be filed in writing with the DFCM
Representative within twenty-one (21) days of any
of the following:

13.2.1. Issuance of a denial by
DFCM of a Consultant request for additional
monies or other relief under this Agreement;

13.22. In the <case of a
Subconsultant, after the expiration of the time
period for the Consultant/Subconsultant PRE
process under Paragraph 7.7.5 of the General
Conditions; or

13.2.3. When the  Consultant
knows or should have known about any other issue
where the Consultant seeks additional monies, time
or other relief from the State of Utah or DFCM.

13.3 NOT LIMIT DFCM RIGHTS.
As stated in Rule R23-26-1(6), this does not limit
the right of DFCM to have any of its issues, disputes
or claims considered. DFCM reserves all rights to
pursue its issues, disputes or claims in law or equity
including, but not limited to, any or all of the
following: damages, delay damages and impacts,
losses, liability, patent or latent defects, or failure to
perform under this Agreement. If the Director
appoints an expert or a panel to consider any such
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issue(s), dispute(s) or claims(s) of DFCM, the
Consultant shall cooperate with such expert or panel
process.

ARTICLE 14. MISCELLANEOUS
PROVISION.

141  Safety. The Consultant shall ensure
that all employees and Subconsultants are aware of
safety requirements before arriving on site. Safety
requirements include, but are not limited to, wearing
approved hard hat, safety glasses, and footwear.

14.2  Ownership of Work Product.
All work product, which includes, but is not limited
to all manuals, forms, contracts, schedules, reports,
documentation, photographs, data, electronic data,
comments and any and all documents supplied to or
produced by Consultant under this Agreement are
the property of the DFCM. Said work product and
the information contained therein are the exclusive
property of the DFCM and are not to be used by
Consultant on any other projects with any other
parties except by the advance written agreement of
the DFCM. Consultant agrees to maintain the level
of confidentiality, to the extent permitted by law,
needed to protect the State's interest in the design,
construction, and management of the project.

14.3 Legal Relationship. This
Agreement is for the performance of services and
not the sale of goods, and is to be construed
according to the laws of the State of Utah.
Consultant's relationship to the State is that of an
independent contractor. No partner or employee of
Consultant shall, by reason of this Agreement,
become an employee of the State of Utah. The
Consultant shall have no authorization, expressed or
implied, to bind the DFCM or the State of Utah to
any  agreement,  settlement, liability, or
understanding whatsoever, nor to perform any acts
as agent for the DFCM or the State of Utah except
as specifically set forth in this Agreement. The
DFCM shall identify the desired performance
outcome and the Consultant shall determine the
manner and method of achieving that outcome
consistent with professional and customary
practices. Nothing in this section is intended to
limit or reduce any governmental immunities to the
extent any may be available to Consultant by reason
of its performance of inspections on behalf of the
State of Utah.

DFCM Form 3c-1 043008

14.4  Assignment. This Agreement shall
be binding upon and inure to the benefit of the
parties and their successors and assigns; provided,
however, that neither party shall assign its
obligations hereunder without the prior written
consent of the other.

145  Hold Harmless Requirement. To
the fullest extent permitted by law, the Consultant
hereby agrees to indemnify and save harmless the
State of Utah, the Division of Facilities
Construction and Management, their officers, agents
and employees any anyone for whom DFCM may
be held liable from and against any and all claims,
damages or liabilities arising from negligent or
wrongful acts, errors or omissions of the Consultant
and its Subconsultants or subcontractors at any tier
and anyone for whom Consultant may be liable.

14.6 Ownership of Documents. All
work product, which includes but is not limited to
all manuals, forms, contracts, schedules, reports,
comments and any and all documents supplied to or
produced by Consultant under this Agreement are
the property of the DFCM, whether the work for
which they are made is executed or not.

14.7 DFCM Reviews, Limitations. No
review by the DFCM or any entity/user , approval or
acceptance, or payment for any of the services
required under this Agreement shall be construed to
operate as a waiver by the DFCM of any right under
this Agreement or of any cause of action arising out
of the performance or nonperformance of this
Agreement, and the Consultant shall be and remain
liable to the DFCM in accordance with applicable
law for all damages to the DFCM caused by the
Consultant’s acts, errors and/or omissions.

14.8  Discrimination ~ And  Sexual
Harassment Prohibited. Pursuant to the laws of
the State of Utah, the Consultant, or any person
acting on behalf thereof, will not discriminate
against any employee or applicant for employment
because of race, creed, color, sex, religion, ancestry
or national origin. To the extent applicable, said
persons will comply with all provisions of
Executive Order No. 11246 dated September 24,
1965 and rules, regulations, orders, instructions,
designations and other directives promulgated
pursuant thereto. The Consultant, or anyone for
whose act the Consultant may be liable, shall not act
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in any manner as would violate the laws, regulations
and policies of the United States or the State of Utah
prohibiting sexual harassment.

14.9  Performance Evaluation. DFCM
may conduct a performance evaluation of the
Consultant’s services, including specific personnel
of Consultant or any Subconsultant at any time.
Results of any evaluation will be made available to
the Consultant.

14.10 Statute of Limitation and Statute
Of Repose. An action by or against the Consultant,
the Consultant's Subconsultant, agent, independent
Subconsultant, or anyone for whom the Consultant
may be liable, shall comply with and be bound by
the applicable and lawful statute of limitation and
statute of repose provisions. Notwithstanding this,
any action by or against the Consultant, the
Consultant's  Subconsultant, agent, independent
Subconsultant, or anyone for whom the Consultant
may be liable, that is based in contract or warranty
shall be commenced within six (6) years of the date
of substantial completion of the improvement or
abandonment of construction except that such
period of limitation shall be modified as follows:

14.10.1 Fraudulent Concealment.
In the event that the Consultant, the Consultant’s
Subconsultant, agent, independent Subconsultant, or
anyone for whom the Consultant may be liable has
fraudulently concealed the act, error, omission or
breach of duty, or the injury, damage or other loss
caused by the act, error, omission or breach of duty,
the six year period shall not begin to run until such
time as the DFCM discovers or, through the
exercise of reasonable diligence, should have
discovered its claim.

14.10.2 Willful and Intentional.

In the event that the Consultant, the Consultant’s
Subconsultant, agent, independent Subconsultant, or
anyone for whom the Consultant may be liable
commits a willful or intentional act, error, omission,
or breach of duty, the six year period shall not begin
to run until such time as the DFCM discovers or,
through the exercise of reasonable diligence, should
have discovered its claim.

14.10.3 Unintentional and

Nonfraudulent Latent Acts, Errors, Omissions or
Breaches of Duty. In the event of an unintentional
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and nonfraudulent latent act, error, omission or
breach of duty, the DFCM shall have the time
period allowed by Utah law and the Utah Code,
unless a longer period is provided for in an
attachment to this Agreement.

14.10.4 “Different Period of

Limitation” from Utah Code. These provisions
are understood and agreed to by the Consultant as
establishing a "different period of limitations" as
that terms is used in UCA 78-12-21.5(3)(a) or any
other similar statute of the Utah Code. These
provisions are not intended to shorten any time
period allowed by Utah law and code for non-
contract actions, including but not limited to, those
based in tort.

1411 Waivers. No waiver by the DFCM
or Consultant of any default shall constitute a
waiver of the same default at a later time or of a
different default.

14.12 Applicable Law And Venue. This
Agreement shall be construed in accordance with
the laws of the State of Utah. Venue for any legal
proceeding regarding this Agreement shall in the
Salt Lake County, State of Utah.

14.13  Authority To Execute. The
Consultant and DFCM each represent that the
execution of this Agreement and the performance
thereunder is within their respective duly authorized
powers.
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed the day and year first
above written.

CONSULTANT:
Signature Date
Title:
State of )
Ss. Please type/print name clearly
County of )
On this day of , 20__, personally appeared before me,
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and who by
me duly sworn (or affirmed), did say that he (she) is the (title or office) of the firm

and that said document was signed by him (her) in behalf of said firm.

Notary Public

(SEAL)
My Commission Expires

APPROVED AS TO FORM: DIVISION OF FACILITIES CONSTRUCTION

ATTORNEY GENERAL & MANAGEMENT

May 22, 2006

By: Alan S. Bachman

Asst Attorney General Lynn A. Hinrichs Date

Assistant Director Construction Management

Approved for expenditure: Approved as to availability of funds:

Division of Finance Date David D. Williams, Jr. Date

DFCM Administrative Services Director
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Attachment “A”

PREVIOUSLY PRE-QUALIFIED
CODE INSPECTION FIRMS

Christensen Brothers and Associates E-mail cbanda@connect2.com
Fred Christensen Cell 801-368-1733

613 North 380 West Office 801-465-0271
Santaquin, Utah 84655 Fax 801-465-1285

Ivie Code Group E-mail icg@readytek.net

Paul Hayward Cell 801-205-2712

5217 Springleaf Drive Fax 801-451-2940

Salt Lake City, Utah 84117

Sunrise Engineering E-mail mhibbens@sunrise-eng.com
Mark Hibbens Cell 801-230-5407

12227 South Business Park Drive, Suite 220 Office 801-523-0100

Draper, Utah 84020 Fax 801-523-0990
Forsgren Engineering E-mail ckemp@forsgren.com
Clarence Kemp Office 801-364-4785

370 East 500 South, Suite 200 Fax 801-364-4802

Salt Lake City, Utah 84111



Division of Facilities Construction & Management
4110 State Office Building

Salt Lake City, Utah 84114

Phone: 801-538-3018 Fax 801-538-3267

Material Testing & Special Inspection Unit Rates May 8, 2008
SOILS AND AGGREGATES Proposed
In-place density tests $  36.00 |/hr
Observation monitoring $ 36.00 |/hr
Proctor-modified $ 97.00 |ea
Proctor-standard $ 97.00 |ea
Proctor w/rock correction $ 97.00 |ea
Atterberg limits $ 35.00 |ea
Site sampling $  36.00 |/hr
Gradation analysis (ASTM C 136, C 117) $ 41.00 |/hr
STRUCTURAL STEEL, WELDING & FIREPROOFING
Structural steel and welding (UBC 306) (CWI) $ 47.00 |/hr
Torque testing high strength bolts $ 41.00 |/hr
Welding inspection $  41.00 |/hr
Fireproofing lab density $  45.00 |ea
Fireproofing special inspector $ 42.50 |/hr
Non-destructive testing (ultrasonic, magnetic particle) CWI $ 48.50 |/hr
uT $  45.00 |/hr
MPT $  45.00 |/hr
RT (2 man crew IR-192) $  85.00 |/hr
CONCRETE TESTING
ACI level II/ICBO special inspector $ 41.00 |/hr
ACI level | sampling technician $ 32.00 |/hr
Concrete cylinders compressive strength (ASTM C 39) $ 12.00 |ea
MASONRY
ICBO special inspector $ 42.50 |/hr
Compression, grout mortar prisms $ 12.00 |ea
Compression, composite prism $ 47.00 |ea
BITUMINOUS MATERIAL
Field-Marshall Density (3 specimens) $ 110.00 |/ 3
Specific gravity, rice method (D 2041) (2 specimens) $ 75.00 |ea
In-place density testing $ 34.00 |/hr
PROJECT ENGINEERING AND MANAGEMENT
Department Manager $ 52.00 |/hr
Professional Engineer (P.E.) $ 85.00 |/hr
Staff Engineer $  65.00 |/hr
Engineering Technician $ 36.00 |/hr
BASIS OF CHARGES
Work, on site, over 8 hours / day, Saturday, Sunday & *Holidays 1.5 |X
Drive time, including over 8 hours / day Regular Rate
Before 7am and after 5pm on weekdays Regular Rate
Swing or Graveyard shift Regular Rate
Sample Pick-up 1 hour
Mileage $  0.445 |/mi

*Recognized Holidays: New Years, Memorial Day, Independence Day, Pioneer Day, Labor Day, Thanksgiving, Christmas

For questions regarding this form please contact Nikki Sanchez @ 801-538-3708 or nsanchez@utah.gov
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